


No.	Reference No.	Name of Project	Approved Budget for Contract	Location
1	6927079	Concreting of Municipal Road Leading to Memorial Park	500,000.00	Mawi
2	6929095	Concreting of Barangay Road	200,000.00	Cansuhay
3	6929137	Concreting of Barangay Road	200,000.00	Payao
4	6929181	Concreting of Barangay Road	200,000.00	Danao
5	6929249	Installation of Streetlights	200,000.00	Angilan
6	6929307	Installation of Streetlights	200,000.00	Mambool
7	6929389	Completion of Multi-Purpose Building	200,000.00	Madua Sur
8	6929775	Completion of Multi-Purpose Building	200,000.00	Lobogon
9	6929556	Completion of Multi-Purpose Building	200,000.00	Madua Norte
10	6929624	Completion of Multi-Purpose Building	200,000.00	Langkis
11	6929665	Completion of Multi-Purpose Building	200,000.00	Anibongan
12	6929717	Completion of Multi-Purpose Building Center/Stage	200,000.00	San Isidro

We hereby certify that we have reviewed the contents and hereby attests to the veracity and correctness of the data or information herein.



ENGR. EPIFANIO C. BAGHUCAN
BAC Chairman



CONCHITA C. MACAS
BAC Vice Chairman




ENGR. A. E.
BAC Member


of the Philippines
WORKS BID-OUT
Municipality: DUERO
ARTER, CY 2020


- 3 Forms to Use:
 1. Bid Results on Civil Works
 2. Bid Results on Goods and Services
 3. Bid Results on Consulting Services
 INDIVIDUAL BID-OUTS ARE NOT ALLOWED

Winning Bidder	Name and Address	Bid Amount	Bidding Date	Notice to Proceed
A & D Construction and Supply	Jagna, Bohol	499,997.35	3/31/2020	4/22/2020
A & D Construction and Supply	Jagna, Bohol	199,993.75	3/31/2020	4/22/2020
A & D Construction and Supply	Jagna, Bohol	199,993.15	3/31/2020	4/22/2020
A & D Construction and Supply	Jagna, Bohol	199,993.75	3/31/2020	4/22/2020
A & D Construction and Supply	Jagna, Bohol	199,995.00	3/31/2020	4/22/2020
A & D Construction and Supply	Jagna, Bohol	199,995.00	3/31/2020	4/22/2020
A & D Construction and Supply	Jagna, Bohol	199,996.80	3/31/2020	4/22/2020
A & D Construction and Supply	Jagna, Bohol	199,991.10	3/31/2020	4/22/2020
A & D Construction and Supply	Jagna, Bohol	199,999.92	3/31/2020	4/22/2020
A & D Construction and Supply	Jagna, Bohol	199,994.15	3/31/2020	4/22/2020
A & D Construction and Supply	Jagna, Bohol	199,994.15	3/31/2020	4/22/2020
A & D Construction and Supply	Jagna, Bohol	199,941.10	3/31/2020	4/22/2020

Information contained in this document.


ALBERT O. WAPAÑO
 BAC Member


AVELINA S. GUMATAY
 BAC Member


ELIAS B. PEÑA
 BAC Member

