

Republic of the Philippines
GOODS BID-OUT
 Province: **BOHOL** Municipality: **DUERO**
 2nd QUARTER, CY 2021


3 Forms to Use:
 1. Bid Results on Civil Works
 2. Bid Results on Goods and Services
 3. Bid Results on Consulting Services

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Notice to Proceed	Contract Duration
1	7579102	Purchase of IT Equipment & Materials for Isolation Facility & Mun. Buildings	P345,000.00	Duero, Bohol	MEGA SPEED ICT SOLUTIONS INC.	Dumaguete City	P 344,990.00	4/6/2021	5/4/2021	30 days
2	7796960	Purchase of IT Equipment for PNP Monitoring	265,000.00	Duero, Bohol	1st FAILURE OF BIDDING					
3	7726621	Purchase of Office Supplies for Different Offices	634,380.00	LGU-Duero	BQ CORP.	Tagbilaran City	634,380.00	6/7/2021	6/25/2021	30 days
4	7726655	Purchase of Office Equipment and Accessories	269,000.00	Duero, Bohol	BQ CORP.	Tagbilaran City	268,500.00	6/7/2021	6/25/2021	30 days
5	7710577	Improvement of Waterworks System (Purchase of Waterworks Materials)	100,000.00	Duay, Duero Bohol	SALAAN ENTERPRISES	Pangdan, Jagna Bohol	98,490.00	5/31/2021	6/28/2021	30 days

We hereby certify that we have reviewed the contents and hereby attests to the veracity and correctness of the data or information contained in this document.


ENGR. EPIFANIO C. BAGHUCAN
 BAC Chairman


CONCHITA C. MACAS
 BAC Vice Chairman


ENGR. ALBERT Q. WAPAÑO
 BAC Member


ELIAS B. PELIGRO
 BAC Member



AVELINA S. GUMATAY
 BAC Member

Republic of the Philippines
CIVIL WORKS BID-OUT
 Province: **BOHOL** Municipality: **DUERO**
 2nd QUARTER, CY 2021


3 Forms to Use:
1. Bid Results on Civil Works
2. Bid Results on Goods and Services
3. Bid Results on Consulting Services


No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	NOTICE TO PROCEED	CONTRACT DURATION
1	7663513	Upgrading of Danao-Duay Road	P 4,334,000.00	Danao-Duay, Duero	A & D Construction & Supply	Pob. Jagna, Bohol	P4,332,917.32	5/24/2021	6/14/2021	150 days
2	7709900	Improvement of Multi-Purpose Building	200,000.00	San Antonio, Duero, Bohol	DMAM Construction Services	Bacong, Anda Bohol	199,928.46	5/31/2021	6/25/2021	60
3	7710349	Construction of River Control	200,000.00	Guinsularan, Duero, Bohol	DMAM Construction Services	Bacong, Anda Bohol	199,928.46	5/31/2021	6/25/2021	60
4	7710159	Completion of River Control	200,000.00	San Isidro, Duero, Bohol	C. JANSEN CONST. & General Merchandise	Pob. Danao, Bohol	199,000.00	5/31/2021	6/28/2021	60
5	7710101	Completion of River Control	200,000.00	Madua Norte, Duero, Bohol	C. JANSEN CONST. & General Merchandise	Pob. Danao, Bohol	199,000.00	5/31/2021	6/28/2021	60

We hereby certify that we have reviewed the contents and hereby attests to the veracity and correctness of the data or information contained in this document.


ENGR. EPIFANIO C. BAGHUCAN
 BAC Chairman


CONCHITA C. MACAS
 BAC Vice Chairman


ENGR. ALBERT Q. WARAÑO
 BAC Member


ELIAS B. PELIGRO
 BAC Member


AVELINA S. GUMATAY
 BAC Member

3 Forms to Use:
 1. Bid Results on Civil Works
 2. Bid Results on Goods and Services
 3. Bid Results on Consulting Services
 INDIVIDUAL BID-OUTS ARE NOT ALLOWED

Republic of the Philippines
CIVIL WORK BID-OUT
 Province: **BOHOL** Municipality: **DUERO**
 2nd QUARTER, CY 2021

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	NOTICE TO PROCEED	CONTRACT DURATION
6	7709982	Concreting of Barangay Road	200,000.00	Angilan Duero, Bohol	G-RHINO Const. & Supply	Dagohoy, Inabanga, Bohol	199,672.68	5/31/2021	6/29/2021	30 days
7	7710040	Completion of River Control	200,000.00	Madua Sur, Duero, Bohol	G-RHINO Const. & Supply	Dagohoy, Inabanga, Bohol	199,838.18	5/31/2021	6/29/2021	60 days
8	7710203	Improvement of Basketball Court	200,000.00	Lutao, Alejawan Duero, Bohol	G-RHINO Const. & Supply	Dagohoy, Inabanga, Bohol	199,466.18	5/31/2021	6/29/2021	60 days
9	7710384	Installation of Streetlights	500,000.00	Mambool Duero, Bohol	G-RHINO Const. & Supply	Dagohoy, Inabanga, Bohol	499,775.18	5/31/2021	6/29/2021	75 days
10	7710418	Installation of Streetlights	200,000.00	Bangwalog, Duero, Bohol	G-RHINO Const. & Supply	Dagohoy, Inabanga, Bohol	199,987.18	5/31/2021	6/29/2021	60 days
11	7710465	Installation of Streetlights	200,000.00	Anibongan, Duero, Bohol	G-RHINO Const. & Supply	Dagohoy, Inabanga, Bohol	199,987.18	5/31/2021	6/29/2021	60 days
12	7709813	Concreting of Road Leading to Municipal Cemetery	1,000,000.00	San Pedro, Duero, Bohol	G-RHINO Const. & Supply	Dagohoy, Inabanga, Bohol	999,884.68	6/23/2021	7/12/2021	80 days

We hereby certify that we have reviewed the contents and hereby attests to the veracity and correctness of the data or information contained in this document.

ENGR. EPIFANIO C. BAGHUCAN
BAC Chairman

CONCHITA C. MACAS
BAC Vice Chairman

ENGR. ALBERT Q. WAPAÑO
BAC Member

ELIAS B. PELIGRO
BAC Member

AVELINA S. GUMATAY
BAC Member

